



## PURCHASE ORDER

Purchaser		SUPPLIER	
<b>Purchaser:</b>	Watsonville Fire Department	<b>Contract #:</b>	Sourcewell Contract #: 113021-RSD
<b>Address 1:</b>	115 2nd Avenue	<b>Supplier:</b>	Rosenbauer Minnesota, LLC
<b>Address 2:</b>		<b>Address 1:</b>	5180 260th Street
<b>City, State, Zip:</b>	Watsonville Fire Department, CA 95076	<b>Address 2:</b>	PO Box 549
		<b>City, State, Zip:</b>	Wyoming, MN 55092

<b>Purchase Order Number:</b>	18533	<b>Delivery in Calendar Days, after receipt and acceptance of Order:</b>	660
<b>Date:</b>		<b>Member #</b>	

The amount in this proposal shall remain firm for a period of 30 days from the date of same.

Quantity	Description	Price	Price (Extended)
1	One (1) (select), complete with (select) chassis per attached specifications.	\$2,710,699.70	\$2,710,699.70
The contract/purchase order price includes sales tax in the amount of \$239,787.70.			
<b>TOTAL</b>			\$2,710,699.70

NOTES:	
--------	--

<b>Rosenbauer Dealer :</b>	Burton's Fire Inc.
<b>Salesperson:</b>	(enter)
<b>Signature:</b>	

<b>Purchaser:</b>	Watsonville Fire Department
<b>Print Name:</b>	
<b>Title:</b>	
<b>Date</b>	
<b>Signature:</b>	



## APPENDIX C CHANGE ORDER POLICY

This change order policy is intended to reflect the increased cost of changes which result in delayed deliveries, confused paperwork, poor production flow and increased potential of trucks being built to incorrect specifications. With your cooperation, changes can be kept to a minimum which means we will be able to reduce lead times, increase production and maintain costs which will benefit all of us.

Our objective is accurate, high quality and on-time deliveries exceeding our customer expectations.

Changes any time after the order is received may delay the quoted delivery date. Significant design or component changes will have the largest impact on the schedule and quoted delivery date. Changes that occur later in the process will also have the largest impact on the schedule and quoted delivery date.

All time fences are reference to contract execution date if not otherwise stated.

### Change Window #1

All changes will be priced at standard pricing and specials will be priced through our normal process. Significant changes made to the vehicle during this time period may result in a delivery extension.

RBM Chassis	0-60 days
RBA Aerial	0-60 days
Rosenbauer Body	0-60 days

### Change Window #2

All changes are subject to a 25% mark-up. All changes are subject to factory review and may be denied due to engineering or lead time issues.

RBM Chassis	61-75 days
RBA Aerial	61-75 days
Rosenbauer Body	61-120 days

### Change Window #3

All changes are subject to a 50% mark-up, and 50% restocking fee on deleted items. All changes are subject to factory review and may be denied due to engineering or lead time issues. No major components can be changed at this time; major components are considered engine, transmission, axles, suspension, cab, frame (wheelbase), seats, water pump and water tank.

RBM Chassis	76-120 days
RBA Aerial	76-120 days
Rosenbauer Body	121-180 days

### Change Window #4

Changes are not recommended at this time. Any changes requested will be priced on a time and material basis. Any changes requested, and that are quoted to the customer, must be approved by the customer within three days or they will not be valid.

RBM Chassis	After 120 days
RBA Aerial	After 120 days
Rosenbauer Body	After 180 days

*\*Note: Any late change orders that are factory driven will be done at cost and no additional mark up or penalties will apply.*

### INFLATIONARY NOTICE

Due to unprecedented volatility with inflationary pressures in our economy and existing market demand creating substantial production backlogs, Rosenbauer America reserves the right to potentially request price escalation under this contract. To be fair and reasonable, any potential price escalation request will be presented and supported with specific evidence of supply chain cost increases from material or component providers. Upon request, this may include copies of invoices from relevant suppliers to substantiate accordingly. Any request will be done in a timely manner for careful review and consideration.

BUYER INITIALS: \_\_\_\_\_

**APPENDIX D**  
**CANCELLATION POLICY**

This cancellation policy is intended to outline the costs associated with canceling a contract after the vehicle has been ordered.

**Cancellation Window #1**

All requests for cancellation from order entry until the preconstruction meeting is held will incur a \$5,000 cancellation fee.

**Cancellation Window #2**

All requests for cancellation after the pre construction until the specifications have been released to engineering will incur a \$10,000 cancellation fee.

**Cancellation Window #3**

All requests for cancellation after the specifications have been released until the truck starts in production will incur a \$15,000 cancellation fee in addition to evaluation of materials that have been ordered

**Cancellation Window #4**

All requests for cancellation while the truck is in production will be subject to review and charged based material and production time.

**BUYER INITIALS:** \_\_\_\_\_