

FDP Subaward Amendment

Awarding Agency	Amendment No
PTE/Prime Award No.	Subaward No

Pass-Through Entity (PTE)	Subrecipient
Entity Name	
Contact Email	
Principal Investigator	
Project Title	


Cumulative Budget Period(s) <small>(Agreement Start Date) (End Date of Latest Budget Period)</small>		Amount Funded This Action	Total Amount of Funds Obligated to Date
Start Date:	End Date:		
Subrecipient Cost Share	Subject to FFATA	Subrecipient UEI <small>(Unique Entity Identifier - May leave blank if unchanged from prior Agreement)</small>	

**Amendment(s) to Original Terms and Conditions**  
This Amendment revises the above-referenced Subaward Agreement as follows:

Carryover is

*For clarity: all amounts stated in this amendment are in United States Dollars.*

**All other terms and conditions of this Subaward Agreement remain in full force and effect.**

By an Authorized Official of PTE:  _____ Name Title	Date	By an Authorized Official of Subrecipient: _____ Name Title	Date
--	------	--	------



#### RECIPIENT INFORMATION

- 1. Recipient Name**  
CALIFORNIA MARINE SANCTUARY  
FOUNDATION  
99 PACIFIC ST STE 455A  
MONTEREY, CA 93940
- 2. Congressional District of Recipient**  
19
- 3. Employer Identification Number (EIN)**  
94-3225675
- 4. UEI**  
JAEJU1YFDBN3
- 5. Recipient Point of Contact**  
Jesse Traller Ojeda (Contact)
- 6. Authorized Official**  
Mr. Mazurek, Robert  
robert@californiamsf.org

#### FEDERAL AGENCY CONTACT INFORMATION

- 7. Grant Specialist**  
Troi Hayes  
troi.hayes@noaa.gov
- 8. Program Officer**  
Melis Okter  
melis.okter@noaa.gov
- 9. Grant Officer**  
Brandi Franklin  
brandi.l.franklin@noaa.gov

#### FEDERAL AWARD INFORMATION

- 10. Award Number / FAIN**  
NA24NOSX473C0102-T1-01 Revision 3 / NA24NOSX473C0102 / Mod 3
- 11. Award Type**  
Cooperative Agreement
- 12. Period of Performance Start Date & End Date**  
10/01/2024 – 09/30/2029
- 13. Budget Period Start Date & End Date**  
10/01/2024 – 09/30/2029
- 14. Federal Share of Cost**  
\$71,100,000
- 15. Recipient Share of Cost**  
\$0
- 16. Total Federal and Recipient Cost**  
\$71,100,000
- 17. Opportunity Number**  
NOAA-NOS-OCM-2023-2008068
- 18. Project Title**  
Regional Adaptation for Climate Resilience of Monterey Bay Coastal Communities
- 19. Assistance Listing Number and Name**  
11.473 Office for Coastal Management
- 20. R&D Award?**  
No
- 21. Construction Award?**  
No
- 22. Grants Officer – Signature and Award Date**  
Brandi Franklin – 03/07/2025



## NOTICE OF NOAA AWARD COVER LETTER

Congratulations, you are the recipient of NOAA award Number NA24NOSX473C0102-T1-01.

This Notice of Award (NoA) approved by the NOAA Grants Officer, constitutes the official grant award and the obligation of Federal funding. The NoA serves as the official legal document issued to notify the recipient and others that an award has been made. The NoA contains all terms and conditions of the grant award.

The complete NoA can be found and downloaded under eRA Commons using the following instructions: [View Notice of Award | eRA](#)

This NoA was sent to the specified email address entered in the NoA email field by the recipient organization when completing the electronic Research Administration (eRA) Commons registration process. The Signing Official (SO) can update this email address through the Institutional Profile section in eRA Commons. The NoA can also be viewed from the Status Information page in eRA Commons. By accepting the award, the recipient agrees to comply with the award provisions specified on the award document.

As the Signing Official (SO) you are authorized to legally bind the institution in grant-administration matters. In providing your signature approval on the grant application submission you are responsible for monitoring grant related activities and authorizing expenditures under this award.

Additional Information about your award is shown below:

- Assistance Listing Number: 11.473
- Project Period: 10/01/2024 – 09/30/2029
- Program Office: NOS Office for Coastal Management (OCM)
- Program Officer: Melis Okter
- Program Officer Phone:
- Program Officer Email: [melis.okter@noaa.gov](mailto:melis.okter@noaa.gov)
- Total Federal Funding: \$71,100,000
- Total Non-Federal Funding: \$0
- Organization Name: CALIFORNIA MARINE SANCTUARY FOUNDATION
- Project Title: Regional Adaptation for Climate Resilience of Monterey Bay Coastal Communities
- Name of Principal Director/Project Investigator (PI/PD) as identified in the negotiated application:
  - o Danielle Brown
  - o Susan Marie Robinson
  - o Katelyn Sprofera
  - o Jesse Traller Ojeda (contact)

This email was sent from a source that is not monitored for responses. If you need assistance, contact your Program/Project Officer (for programmatic issues) or the [eRA Help Desk](#) (for technical issues).

---

**SECTION I – BUDGET INFORMATION****Approved Budget**

	Year 1 Federal	Year 2 Federal	Year 3 Federal	Year 4 Federal	Year 5 Federal	Total
Personnel(non-research)	\$581,910	\$605,186	\$629,393	\$654,568	\$627,297	\$3,098,354
Fringe Benefits	\$174,574	\$181,556	\$188,816	\$196,372	\$188,189	\$929,507
Travel	\$4,161	\$10,433	\$10,433	\$10,433	\$10,433	\$45,893
Supplies	\$4,620	\$620	\$620	\$620	\$620	\$7,100
Contractual	\$269,229	\$272,887	\$232,914	\$241,013	\$229,252	\$1,245,295
Other	\$12,190,544	\$13,456,010	\$13,517,473	\$16,257,374	\$9,764,923	\$65,186,324
Total Direct Charges	\$13,225,038	\$14,526,692	\$14,579,649	\$17,360,380	\$10,820,714	\$70,512,473
Indirect Charges	\$114,399	\$118,073	\$117,277	\$121,250	\$116,528	\$587,527
Federal	\$13,339,437	\$14,644,765	\$14,696,926	\$17,481,630	\$10,937,242	\$71,100,000
Non-Federal	\$0	\$0	\$0	\$0	\$0	\$0

**Authorized**

	Previous	Change	Cumulative
Federal	\$71,100,000	\$0	\$71,100,000
Non-Federal	\$0	\$0	\$0
Total	\$71,100,000	\$0	\$71,100,000

**Authorized Funding Codes**

					Previous	Change	Cumulative
140W8KMPZC	22P00	141017000 000000000	41000100	IRA CRRC	\$71,100,00 0	\$0	\$71,100,00 0
Total					\$71,100,00 0	\$0	\$71,100,00 0

---

**SECTION II – NOAA STANDARD TERMS AND CONDITIONS**

- w 2 CFR PART 200, UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND AUDIT REQUIREMENTS, AS ADOPTED PURSUANT TO 2 CFR § 1327.101  
<https://www.ecfr.gov/current/title-2/subtitle-A/chapter-II/part-200?toc=1>
- w DEPARTMENT OF COMMERCE FINANCIAL ASSISTANCE GENERAL TERMS AND CONDITIONS  
<https://www.commerce.gov/oam/policy/financial-assistance-policy>  
The Department of Commerce Financial Assistance General Terms and Conditions (GT&Cs) issued October 1, 2024, are incorporated by reference into this award.
- w Bureau Financial Assistance Standard Terms and Conditions  
[Administrative Standard Award Conditions for National Oceanic and Atmospheric Administration \(NOAA\) Financial Assistance Awards U.S. Department of Commerce](#)
- w Department of Commerce Pre-Award Notification Requirements for Grants and Cooperative Agreements (REF: 79FR 78390)  
<https://www.govinfo.gov/content/pkg/FR-2014-12-30/pdf/2014-30297.pdf>

---

**SECTION III – SPECIFIC AWARD CONDITIONS****Reasons for Revision:**

1. This is an Administrative Amendment to revise Specific Award Conditions per the FPO request on 03/05/2025.

## **SPECIAL TERMS**

### **Foreign Air Carrier**

The recipient shall comply with the provisions of the Fly America Act (49 U.S.C. § 40118). The implementing regulations of the Fly America Act are found at 41 C.F.R. §§ 301-10.131 through 301-10.143. If a foreign air carrier is anticipated to be used for any portion of travel under a DOC financial assistance award the recipient must receive prior approval from the Grants Officer.

### **New Award**

This competitive award number NA24NOSX473C0102-T1-01 to CALIFORNIA MARINE SANCTUARY FOUNDATION supports the work described in the Recipient's proposal entitled Regional Adaptation for Climate Resilience of Monterey Bay Coastal Communities, dated 02/09/2024, as revised on 06/18/2024, which is incorporated into the award by reference. This award is made under the following statutory authorities: Section 40001 of the Inflation Reduction Act (Public Law 117-169), Section 310 of the Coastal Zone Management Act (16 U.S.C. 1456c) (titled Technical Assistance), the Digital Coast Act (Public Law 116-223), the National Climate Program Act (Public Law 95-367), and the Infrastructure Investment and Jobs Act (IIJA, Public Law 117-58). Where the terms of the award and proposal differ, the terms of the award shall prevail.

The terms in Section II of the Notice of Award applicable to this award are the version in effect at the time of award, unless the award is amended. Historical versions of 2 CFR 200 are available by clicking links at the top of the eCFR weblink in the Notice of Award.

### **Required Use of American Iron, Steel, Manufactured Products, and Construction Materials**

*Buy America Preference.* Recipients of an award of Federal financial assistance from the Department of Commerce (Department) for a program for infrastructure are hereby notified that none of the funds provided under this award may be used for an infrastructure project unless:

1. all iron and steel used in the project are produced in the United States – this means all manufacturing processes, from the initial melting stage through the application of coatings, occurred in the United States;
2. all manufactured products used in the project are produced in the United States – this means the manufactured product was manufactured in the United States; and the cost of the components of the manufactured product that are mined, produced, or manufactured in the United States is greater than 55 percent of the total cost of all components of the manufactured product, unless another standard that meets or exceeds this standard has been established under applicable law or regulation for determining the minimum amount of domestic content of the manufactured product; and
3. all construction materials are manufactured in the United States – this means that all manufacturing processes for the construction material occurred in the United States. The construction materials standards are listed below.

*Incorporation into an infrastructure project.* The Buy America Preference only applies to articles, materials, and supplies that are consumed in, incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment, and supplies, such as temporary scaffolding, brought to the construction site and removed at or before the completion of the infrastructure project. Nor does a Buy America Preference apply to equipment and furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the finished infrastructure project but are not an integral part of the structure or permanently affixed to the infrastructure project.

*Categorization of articles, materials, and supplies.* An article, material, or supply should only be classified into one of the following categories: (i) Iron or steel products; (ii) Manufactured products; (iii) Construction materials; or (iv) Section 70917(c) materials. An article, material, or supply should not be considered to fall into multiple categories. In some cases, an article, material, or supply may not fall under any of the categories listed in this paragraph. The classification of an article, material, or supply as falling into one of the categories listed in this paragraph must be made based on its status at the time it is brought to the work site for incorporation into an infrastructure project. In general, the work site is the location of the infrastructure project at which the iron, steel, manufactured products, and construction materials will be incorporated.

*Application of the Buy America Preference by category.* An article, material, or supply incorporated into an

infrastructure project must meet the Buy America Preference for only the single category in which it is classified.

*Determining the cost of components for manufactured products.* In determining whether the cost of components for manufactured products is greater than 55 percent of the total cost of all components, use the following instructions:

- a. For components purchased by the manufacturer, the acquisition cost, including transportation costs to the place of incorporation into the manufactured product (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or
- b. For components manufactured by the manufacturer, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (a), plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the manufacture of the manufactured product.

*Construction material standards.* The Buy America Preference applies to the following construction materials incorporated into infrastructure projects. Each construction material is followed by a standard for the material to be considered "produced in the United States." Except as specifically provided, only a single standard should be applied to a single construction material.

1. Non-ferrous metals. All manufacturing processes, from initial smelting or melting through final shaping, coating, and assembly, occurred in the United States.
2. Plastic and polymer-based products. All manufacturing processes, from initial combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials, until the item is in its final form, occurred in the United States.
3. Glass. All manufacturing processes, from initial batching and melting of raw materials through annealing, cooling, and cutting, occurred in the United States.
4. Fiber optic cable (including drop cable). All manufacturing processes, from the initial ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous metals, plastic and polymer-based products, or any others.
5. Optical fiber. All manufacturing processes, from the initial preform fabrication stage through the completion of the draw, occurred in the United States.
6. Lumber. All manufacturing processes, from initial debarking through treatment and planing, occurred in the United States.
7. Drywall. All manufacturing processes, from initial blending of mined or synthetic gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United States.
8. Engineered wood. All manufacturing processes from the initial combination of constituent materials until the wood product is in its final form, occurred in the United States.

#### *Waivers*

When necessary, recipients may apply for, and the Department may grant, a waiver from these requirements.

To help federal agencies and recipients meet BABA requirements, the U.S. Department of Commerce, National Institute for Standards and Technology (NIST), Hollings Manufacturing Extension Partnership (MEP) National Network™ provides a service to connect stakeholders, including recipients, to U.S. manufacturers that have relevant production capabilities and capacities to help fulfill current market and supply chain needs. Recipients considering a BABA nonavailability waiver are strongly encouraged to contact the NIST/MEP for assistance with supplier scouting services prior to seeking a BABA nonavailability waiver. Further information on the NIST/MEP supplier scouting services is available at: <https://nist.gov/mep/supply-chain/supplier-scouting>.

When the Department has made a determination that one of the following exceptions applies, the awarding official may waive the application of the Buy America Preference in any case in which the Department determines that:

applying the Buy America Preference would be inconsistent with the public interest (public interest waiver);

the types of iron, steel, manufactured products, or construction materials are not produced in the United States in

sufficient and reasonably available quantities or of a satisfactory quality (nonavailability waiver); or

the inclusion of iron, steel, manufactured products, or construction materials produced in the United States will increase the cost of the overall project by more than 25 percent (unreasonable cost waiver).

A request to waive the application of the Buy America Preference must be in writing. The Department will provide instructions on the format, contents, and supporting materials required for any waiver request. Waiver requests are subject to public comment periods of no less than 15 days and must be reviewed by the Made in America Office.

There may be instances where an award qualifies, in whole or in part, for an existing waiver described on the Department's Build America, Buy America website found at <https://www.commerce.gov/oam/build-america-buy-america>.

#### *Definitions*

**"Buy America Preference"** means the "domestic content procurement preference" set forth in section 70914 of the Build America, Buy America Act, which requires the head of each Federal agency to ensure that none of the funds made available for a Federal award for an infrastructure project may be obligated unless all of the iron, steel, manufactured products, and construction materials incorporated into the project are produced in the United States.

**"Construction materials"** means articles, materials, or supplies that consist of only one of the items listed in paragraph (1) of this definition, except as provided in paragraph (2) of this definition. To the extent one of the items listed in paragraph (1) contains as inputs other items listed in paragraph (1), it is nonetheless a construction material.

1. The listed items are:

- i. Non-ferrous metals;
- ii. Plastic and polymer-based products (including polyvinylchloride, composite building materials, and polymers used in fiber optic cables);
- iii. Glass (including optic glass);
- iv. Fiber optic cable (including drop cable);
- v. Optical fiber;
- vi. Lumber;
- vii. Engineered wood; and
- viii. Drywall.

2. Minor additions of articles, materials, supplies, or binding agents to a construction material do not change the categorization of the construction material.

**"Infrastructure"** means public infrastructure projects in the United States, which includes, at a minimum, the structures, facilities, and equipment for roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities; intercity passenger and freight railroads; freight and intermodal facilities; airports; water systems, including drinking water and wastewater systems; electrical transmission facilities and systems; utilities; broadband infrastructure; and buildings and real property; and structures, facilities, and equipment that generate, transport, and distribute energy including electric vehicle (EV) charging.

**"Infrastructure project"** means any activity related to the construction, alteration, maintenance, or repair of infrastructure in the United States regardless of whether infrastructure is the primary purpose of the project. See also paragraphs (c) and (d) of 2 CFR 184.4.

**"Iron or steel products"** means articles, materials, or supplies that consist wholly or predominantly of iron or steel or a combination of both.

**"Manufactured products"** means:

1. Articles, materials, or supplies that have been:

- i. Processed into a specific form and shape; or
- ii. Combined with other articles, materials, or supplies to create a product with different properties than the individual articles, materials, or supplies.

2. If an item is classified as an iron or steel product, a construction material, or a Section 70917(c) material under 2 CFR 184.4(e) and the definitions set forth in 2 CFR 184.3, then it is not a manufactured product. However, an article, material, or supply classified as a manufactured product under 2 CFR 184.4(e) and paragraph (1) of this definition may include components that are construction materials, iron or steel products, or Section 70917(c) materials.

**"Predominantly of iron or steel or a combination of both"** means that the cost of the iron and steel content exceeds 50 percent of the total cost of all its components. The cost of iron and steel is the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), castings, or forgings utilized in the manufacture of the product and a good faith estimate of the cost of iron or steel components.

**"Section 70917(c) materials"** means cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. See Section 70917(c) of the Build America, Buy America Act.

#### IMPLEMENTATION OF DOMESTIC SOURCING REQUIREMENT

Prior to initiation of any construction that may arise in this award, the Recipient is required to inform the NOAA Grants Officer and the Federal Program Officer whether it is using iron, steel, manufactured products, or construction materials as described in the Specific Award Condition in this award on Required Use of American Iron, Steel, Manufactured Products, and Construction Materials. In addition, the Recipient is required to inform the NOAA Grants Officer and the Federal Program Officer whether those materials are produced or manufactured in the United States, or alternatively, it is requesting one or more waivers, as described in the award condition. The Recipient is required to coordinate with NOAA regarding its compliance with this Term.

#### Signs (BIL/IRA)

The Recipient is responsible for constructing, erecting, and maintaining in good condition throughout the construction period a sign(s) satisfactory to NOAA that identifies the project and indicates that the project is Federally funded by the Bi-Partisan Infrastructure Law, and/or the Inflation Reduction Act (IRA). NOAA may require that the recipient maintain a permanent plaque or sign at the project site with the same or similar information. The temporary and permanent proposed signage implementation plans must be submitted to and approved by NOAA prior to installation.

#### Tangible Property Reporting and Disposition

Tangible personal property has been identified and budgeted in the grant application. The Recipient must report such property to NOAA. The SF-428, SF-428-B (final report), and as needed, the SF-428-S (inventory list) must be submitted no later than 120 days after the project end date. The SF-428-C (the disposition report) must be submitted when the property is no longer required for the purpose of the project, and in accordance with 200.311-314. These forms can be accessed at <https://www.grants.gov/web/grants/forms/post-award-reporting-forms.html>.

#### Pre-Award Costs

Pre-award costs in the amount of \$146,488.65 for the period 06/01/2024 through 10/01/2024 are acceptable only to the extent of their reasonableness and relationship to the proposed activities of this award. The approved pre-award costs are a portion of, not in addition to, the approved total budget.

#### 2 CFR Part 200 Revisions

This amendment incorporates revisions to the 2 CFR Part 200 Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (or Uniform Guidance ), published in the Federal Register



on April 22, 2024, and implemented by the Department of Commerce on October 1, 2024. The 2024 revisions to the Uniform Guidance will apply prospectively to activities on or after the date of this Notice of Award.

## **DOC Financial Assistance General Terms and Conditions Revisions**

This amendment incorporates revisions to the DOC Financial Assistance General Terms and Conditions (previously DOC Financial Assistance Standard Terms and Conditions), which became effective on October 1, 2024. The new Terms and Conditions will apply prospectively to activities on or after the date of this Notice of Award.

## **Revisions to the Administrative Standard Award Conditions for NOAA Financial Assistance Awards**

This amendment incorporates revisions to the NOAA Administrative Standard Award Conditions, implemented on October 8, 2024. The new Terms and Conditions will apply prospectively to activities on or after the date of this Notice of Award.

## **SPECIAL CONDITIONS**

### **Programmatic Requirements for Inflation Reduction Act Climate Regional Resilience Challenge Awards**

A. Implementing Project Activities: Prior to implementing a project activity developed as part of a planning activity funded under this award, the applicant must ensure that the work will be conducted in accordance with appropriate Federal, state and local laws.

B. Field Work: The applicant must ensure that any field work conducted as part of educational, training or volunteer programs/activities will be conducted in accordance with appropriate Federal, state and local laws and will follow recognized best practices for minimizing impacts to the human and natural environment.

C. Safety: The Recipient is responsible for safety in the project, including the safety of project personnel, associates, visitors, and volunteers. In addition, for any Self-Contained Underwater Breathing Apparatus (SCUBA) diving activities in a project, it is the responsibility of the Recipient to ensure that SCUBA divers are certified to a level commensurate with the type and conditions of the diving activity being undertaken. Furthermore, it is the responsibility of the Recipient to ensure that any SCUBA diving activities under this award meet, at a minimum, all applicable Federal, State, and local laws and regulations pertaining to the type of SCUBA diving being undertaken.

D. Uncrewed Aircraft Systems: If this project involves Unoccupied Aircraft Systems (UAS or drone technology), the Recipient is responsible for coordinating with the Federal Program Officer regarding any applicable policies and standards in NOAA's Office of Marine and Aviation Operations (OMAO) Handbook (June 2022, and any updates). See <https://www.oma.noaa.gov/learn/aircraft-operations/aircraft/uncrewed-aircraft-systems>. In addition, for any UAS activities in a project, it is the responsibility of the Recipient to ensure it has complied with applicable federal/state/local laws and have the appropriate permits in hand prior to conducting drone operations.

E. Supplemental Guidance on Acknowledgement of Sponsorship for Climate Regional Resilience Challenge Awards: The following provision supplements the Department of Commerce Financial Assistance Standard Terms and Conditions G.05 and the Environmental Data and Publications Special Award Condition in this award: The cover of the title page of all reports, studies, or other documents, published or distributed electronically or hard copy, and acknowledgement pages of websites and web pages, that are supported in whole or in part by this award or any subawards shall acknowledge the financial assistance provided by the Inflation Reduction Act administered by the Office for Coastal Management, National Oceanic and Atmospheric Administration.

F. International Travel: Consistent with Department of Commerce Financial Assistance Standard Term and Condition G.05.d., all international travel is required to comply with the regulations set forth in the Fly America Act, 49 U.S.C. 40118.

G. Subaward and Contract Extensions: The Recipient is responsible for administering any requests for extensions of performance periods for any approved subaward or contract up to, but not beyond, the full Federal award period

without prior approval by NOAA. NOAA must be notified in writing of any such task extension in semi-annual performance reports.

H. Funding Acknowledgement Sign: For any property restored or acquired under the award, the Recipient shall cause to be erected at the property a permanent plaque or sign satisfactory to NOAA that identifies the project and credits the "National Oceanic and Atmospheric Administration through the Inflation Reduction Act" as a funding source. The Recipient's final project report shall include photographs of the sign installed at the property as evidence that this award condition has been met.

I. Meeting Attendance: Applicants should allocate travel funds for any necessary coordination meetings at regional or national levels. Applicants should budget travel costs for up to two representatives of each collaborative to participate in three national Climate Regional Resilience Challenge program meetings during the period of performance.

## **NOAA Substantial Involvement for Cooperative Agreement**

This award is a cooperative agreement as described in 2 C.F.R. 200.1, meaning that the NOAA is substantially involved in the project. NOAA's partnership involves the following:

### **Coordination and Oversight**

☒ NOAA Office for Coastal Management (OCM) staff will coordinate and collaborate with the recipient on programmatic, administrative, and other award-related matters and provide guidance and assistance in the management and execution of the cooperative agreement throughout the period of performance.

☒ OCM staff will closely monitor the execution of the award, and in its discretion, may review or monitor sub-awards for which the Recipient remains responsible. NOAA may require milestones before subsequent stages of the project may continue.

☒ NOAA may limit the recipient's discretion with respect to the scope of work, organizational structure, staffing, mode of operations, and other management processes, which will be coupled with close monitoring of operational involvement during performance.

### **Technical Assistance**

☒ OCM and other NOAA staff will provide additional technical assistance to the recipient and participate in programmatic activities as needed. The specific terms (e.g., type, frequency, duration) of the technical assistance will be identified and agreed upon by the recipient and NOAA during the first four months of the period of performance and documented in a Technical Assistance Plan as part of the cooperative agreement. The Technical Assistance Plan may include known and anticipated assistance from OCM or other NOAA staff such as training delivery, facilitation and convening, geospatial services, tool and resource development, and other subject matter consultation. The Technical Assistance Plan will be an iterative document that captures evolving and emerging needs as the project progresses for the duration of the period of performance and may be updated on a semi-annual basis as needed.

## **Climate Resilience Regional Challenge Fellowships**

If this award involves one or more Coastal Resilience Fellows, each fellow is anticipated to collaborate on the Recipient's project for a period of up to two years, starting in 2025. Recipients are expected to cooperate with NOAA to establish fellowship activities for the project. A second round of fellows may also be considered under the award, subject to NOAA approval.

The Recipient will coordinate with NOAA as needed to ensure that the fellow's project activities remain consistent with program objectives. The Recipient must also coordinate with a third party administrator on implementation of the fellowship program, including ensuring that a salary, stipend, or other funding is provided to the fellow. Fellows are not agents or assignees of NOAA, and NOAA is not responsible for supervising or controlling the means and manner of any fellow's participation in the project, or establishing the work schedule or tenure for the fellow.

Specific responsibilities of the Recipient also include providing the following for each fellow:

☒ A specific two-year project for which the fellow can play a meaningful role;

☒ Office space, supplies, and equipment (such as a computer and any specific software); and

☐ A mentor to provide professional development advice and support, ensure the fellow is integrated into the project team and office, look for opportunities for the fellow to gain skills and experience, and supervise the fellow's project work.

#### Coastal Geospatial Services

Upon request, NOAA will collaborate with the Recipient on the potential for cooperative use of NOAA's Coastal Geospatial Services Contract (CGSC) for geospatial data and services.

### Post Award Environmental Review Process

National Environmental Policy Act (NEPA) Requirements for Change of Scope: Under Department of Commerce Standard Terms and Conditions G.04.a., the Recipient is required to identify to NOAA any impact the award will have on the quality of the human environment, and assist NOAA in complying with NEPA and associated environmental laws and policies. For any tasks or sub-tasks with a Special Award Condition attached requiring further NOAA Office for Coastal Management review prior to full approval, the Office for Coastal Management will review these tasks to determine the appropriate level of National Environmental Policy Act analysis, and if additional information is necessary.

If the scope of an award amendment has changed from the original grant scope (e.g., funding is being awarded for additional construction not originally considered), then NOAA will consider if the change implicates the National Environmental Policy Act even if it was considered in the original award of the grant. A Categorical Exclusion, Environmental Assessment, or Environmental Impact Statement may be prepared for grant amendments, depending on scope of the amendment and what type of analysis is appropriate. For additional grant cycle steps, such as the release of funds, cost extensions, and other administrative steps that do not change the scope of the original grant award where NEPA was conducted, a NEPA review will not need to be conducted again.

NOAA may require additional information to fulfill post award NEPA and environmental compliance review requirements. If NOAA determines that an environmental assessment is required, applicants may also be required to assist in drafting the assessment. Applicants may also be required to cooperate with NOAA in identifying and implementing feasible measures to reduce or avoid any identified adverse environmental impacts of their proposal.

### Supplemental Reporting Guidance

This Special Award Condition supplements reporting requirements in 2 C.F.R. 200.328-200.330, the Department of Commerce Standard Terms and Conditions and NOAA Administrative Standard Award Conditions.

(a) Format: Performance reports shall address the subject areas specified in Office for Coastal Management, FY 2024 Inflation Reduction Act Funding Performance Report Guidelines, which is available from the NOAA Office for Coastal Management and may be attached to this award.

(b) NOAA will coordinate with the recipient to develop performance metrics that will be used to evaluate the implementation of the projects. Additionally, NOAA will work with all CRRC recipients to develop resilience metrics for the CRRC program to evaluate the impact of adaptation efforts to build coastal resilience.

### Land Acquisition Special Award Conditions- General Requirements

#### A. General requirements on land acquisitions and conservation easements

The Recipient shall comply with all requirements set forth in the Department of Commerce Financial Assistance Standard Terms and Conditions and 2 CFR 200, including 2 CFR 200.311, and the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 (URA- 42 USC 4601 et seq., and implementing regulations issued at 15 CFR Part 11 and 49 CFR 24). The URA includes providing for fair and equitable treatment of displaced persons or of persons whose property is acquired as a result of Federal or Federally-assisted programs. These requirements apply to all interests in real property acquired for project purposes regardless of Federal participation in purchases. The URA also includes requirements regarding notifications to the property owner and conflict of interest considerations. Consistent with these requirements, the term real property as used in these

Conditions includes fee interests as well as conservation easements. Unless approved by NOAA, conservation easements shall be perpetual in nature (as opposed to a conservation easement for a set term of years).

The Recipient agrees (a) Not to use any power of eminent domain available to the Recipient (including the commencement of eminent domain proceedings) for use in connection with the project for the purpose of advancing the economic interests of private parties; (b) Not to accept title to land, easements, or other interest in land acquired by the use of any power of eminent domain for use in connection with the project for such purposes; and (c) Any use of the power of eminent domain to acquire land, easements or interests in land, whether by the recipient or any other entity that has the power of eminent domain, in connection with the project without prior written consent of the operating unit constitutes an unauthorized activity and/or use of funds under the award, and subjects the recipient to appropriate enforcement action by the Grants Officer, including but not limited to the disallowance of award costs and the termination of an award.

#### B. Post-acquisition requirements

The Recipient shall manage the Property in accordance with the award. With the written approval of NOAA, Recipient may transfer the property to a public agency or entity that in the transfer document agrees to continue to manage the property in accordance with the award and to not further transfer the property without the written approval of NOAA. In the event NOAA becomes aware of title discrepancies or encumbrances that NOAA deems to interfere with the purpose for which these funds were granted, or if NOAA determines that the property has ceased to be used for the original purpose as approved by NOAA, the Recipient shall reimburse NOAA for the Federal funds received for the project as provided in 2 CFR 200.311.

#### C. Deed Restriction Language

Pursuant to 2 C.F.R. 200.316, the deed(s) for the real property(ies) acquired with funds from this award shall contain substantially the following provision: "This property has been acquired [in part] with funds from Federal financial assistance award NA24NOSX473C0102 through NOAA's funding under the Inflation Reduction Act. Title to the property conveyed by this deed shall vest upon acquisition in the California Marine Sanctuary Foundation, Land Trust of Santa Cruz County, the Pajaro Storm Drain Maintenance District (PSDMD) of the County of Santa Cruz, the Pajaro Regional Flood Management Agency (PRFMA), or other title holder as approved by NOAA subject to the conditions that the property shall be managed for conservation purposes and consistent with the purposes for which it was acquired. The California Marine Sanctuary Foundation, the Land Trust of Santa Cruz County, the Pajaro Storm Drain Maintenance District (PSDMD) of the County of Santa Cruz, or the Pajaro Regional Flood Management Agency (PRFMA), shall not dispose of, exchange, encumber its title or other interests in, or convert the use of this property without the approval of NOAA or its successor agencies."

For each property acquired under the award, a copy of the recorded deed showing the required language shall be submitted with the final project report.

#### D. Reimbursement of Grant Funds

In the event NOAA becomes aware that the property or easement has been disposed of, transferred, or exchanged; there are title discrepancies or encumbrances that NOAA deems interfere with the purpose for which these funds were granted; or if NOAA determines that the property has ceased to be used for the purposes for the original purposes as approved by NOAA, the Recipient is subject to 2 CFR Part 200.311(c) Real Property Use and Disposition requirements, which include reimbursement to NOAA for the share of the federal funds received for the project based on the fair market value of the interest in the land at the time of disposal.

#### Complete Project Documentation

The Recipient will complete all necessary due diligence tasks, including those referenced below, unless Recipient requests, and NOAA determines, the task is not applicable. No NOAA funds may be expended on the acquisition until the Recipient has submitted the resulting due diligence documents to NOAA and NOAA has approved them.

#### - Appraisal

Recipient shall commission an independent appraisal by a certified appraiser as set forth in the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 and 49 C.F.R. 24. Appraisals are to be prepared according to those requirements which establish fair market value of the property, including the Uniform Appraisal Standards for Federal Land Acquisition (UASFLA/Yellow Book) appraisal standard, and the Uniform Standards of Professional Appraisal Practice (USPAP) appraisal standard as applicable. The appraisal needs to have an effective date within one year prior to the date of acquisition. The purchase price of the property should be based on the appraisal. Older appraisals or negotiated purchase prices above the appraised value may be acceptable upon consultation with NOAA. The Recipient should submit an independent review appraisal from a qualified review appraiser, if available. Please note that NOAA retains the right to conduct a separate and/or additional appraisal review, depending on the issues raised within the appraisal as well as the amount of federal investment.

- Willing Seller Letter

The recipient should submit a letter from the seller affirming that s/he is a willing participant in negotiations to sell the property at a mutually agreeable price.

- Evidence of Agreement

Recipient shall provide documentation (such as an option agreement, purchase agreement, or letter of intent) between the seller and Recipient that indicates agreement to the sale (or intent to agree if terms of a contract can be reached) and the price to be paid for the property.

- Preliminary Evidence of Title

Recipient shall provide evidence that the seller of the property is the owner and has marketable title free and clear of any liens or encumbrances that materially affect the value of the property. An Attorney's Preliminary Opinion on Title or title insurance binder in favor of the Recipient may serve as evidence. Recipient shall supply a copy of the title evidence along with copies of recorded exceptions to NOAA, and NOAA shall make a determination as to whether the condition of title is sufficient for the project to proceed. Rights of way for public streets and utilities are generally acceptable unless NOAA determines that the encumbrance is inconsistent with the goals of the restoration project.

- Environmental Site Assessment

If available, the applicant should submit any environmental assessment (e.g. phase 1 or phase 2 assessment) or environmental impact statement that has been done for the property.

- Survey

The Recipient shall provide a survey of the property in accordance with American Land Title Association/American Congress on Surveying and Mapping Minimum Standard Detail Requirements unless NOAA waives this requirement or determines the survey may be performed to lesser standards.

- Draft Conservation Easement or other use agreements

The Recipient shall provide copies of any proposed conservation easements or other use agreements that may affect long term use of the property. All secondary easements and agreements must be consistent with the purposes of the award.

### Funding Restriction for Strategy 3.3: Pajaro Storm Drain Maintenance

The Recipient or Pajaro Storm Drain Maintenance District of the County of Santa Cruz is not authorized to expend federal funds for property or real property interest acquisition until the recipient provides to NOAA: [evidence of agreement with a willing seller, draft evidence of title, appraisal, survey, draft conservation easement, and draft deed for each site], and NOAA has reviewed and approved them. This does not prohibit recipients from expanding funding to negotiate, conduct appraisals, title searches, etc prior to purchasing properties. There may be no real estate cost but there will be costs for staff time processing the agreement including legal review and having the governance of both agencies approve the agreement. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.3: Pajaro Storm Drain Maintenance - Task 2

The Recipient or Pajaro Storm Drain Maintenance District of the County of Santa Cruz is not authorized to expend federal funds for property acquisition until the recipient provides to NOAA: [evidence of agreement with a willing seller, draft evidence of title, appraisal, survey, draft conservation easement, and draft deed for each site], and NOAA has reviewed and approved them. This does not prohibit recipients from expanding funding to negotiate, conduct appraisals, title searches, etc prior to purchasing properties. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
----------	-----------	-----------------	---------------

05/31/2027	Submit requested documents	Unresolved	
------------	----------------------------	------------	--

#### **Funding Restriction for Strategy 3.4: Land Trust of Santa Cruz County**

The Recipient is not authorized to expend federal funds for the Easement Acquisition of Malatesta Ranch property (Task 1, subtask 1.2) until the recipient provides to NOAA: [evidence of agreement with a willing seller, draft evidence of title, appraisal, survey, draft conservation easement, and draft deed for each site], and NOAA has reviewed and approved them. This does not prohibit recipients from expanding funding to negotiate, conduct appraisals, title searches, etc prior to purchasing properties. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

#### **Funding Restriction for Strategy 3.5: Pajaro Regional Flood Management Agency: Pajaro River**

The Recipient or Pajaro Regional Flood Management Agency is not authorized to expend federal funds for land acquisition, or purchase of real property interest for parcels ?051-231-19? or ?051-231-22? (Task 4) until the recipient provides to NOAA: [evidence of agreement with a willing seller, draft evidence of title, appraisal, survey, draft conservation easement, and draft deed for each site], and NOAA has reviewed and approved them. This does not prohibit recipients from expanding funding to negotiate, conduct appraisals, title searches, etc prior to purchasing properties. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

#### **Funding Restriction for Strategy 3.4: Land Trust of Santa Cruz County: West Beach Ranch**

The Recipient is not authorized to expend federal funds for the Easement Acquisition or purchase of the West Beach Ranch property conservation easement (Task 1, subtask 1.3) until the recipient provides to NOAA: evidence of agreement with a willing seller, draft evidence of title, appraisal, survey, draft conservation easement, and draft deed for each site], and NOAA has reviewed and approved them. This does not prohibit recipients from expanding funding to negotiate, conduct appraisals, title searches, etc prior to purchasing properties. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

#### **Funding Restriction for Strategy 3.5 Pajaro Regional Flood Management Agency: Pajaro River**

The Recipient or Pajaro Regional Flood Management Agency is not authorized to expend federal funds for land acquisition, or purchase of real property interest for parcel ?051-231-17? (Task 4) until the recipient provides to NOAA: [evidence of agreement with a willing seller, draft evidence of title, appraisal, survey, draft conservation easement, and draft deed for each site], and NOAA has reviewed and approved them. This does not prohibit recipients from expanding funding to negotiate, conduct appraisals, title searches, etc prior to purchasing properties. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	



## Land Acquisition

Prior to completing land acquisition, the applicant must provide 1. property boundary, 2. presence of any historic or cultural sites within or adjacent to the parcel, 3. any existing Tribal use on or adjacent to the parcel that may be affected by this acquisition to OCM for environmental compliance review. The applicant cannot purchase the property with federal funds until the site information review is complete and a response from the OCM environmental compliance is received. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. Note that information should be submitted at least 120 days prior to anticipated real property acquisition in order to allow for NOAA review of due diligence materials.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

## Funding Restriction for Strategy 1.6: Central Coast Wetlands Group: MB Climate Adaptation

Strategy 1.6: Central Coast Wetlands Group: Monterey Bay Climate Adaptation Regional Monitoring was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for implementing monitoring under Strategy 1.6 until the recipient provides to NOAA a scope of work for monitoring, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2028. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 1.6, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2028	Submit requested documents	Unresolved	

## Funding Restriction for Strategy 2.2: Hartnell College

Strategy 2.2: Hartnell College: Climate-Ready Workforce Development and Leadership Program was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Tasks 1 and 2 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.2, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

## Funding Restriction for Strategy 2.3: California State University Monterey Bay

Strategy 2.3: California State University Monterey Bay: Creating Generational Capacity in Coastal Climate Resilience and Risk Reduction was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.3 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans,

map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.3, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.4: University of California, Santa Cruz

Strategy 2.4: University of California, Santa Cruz: Building and Diversifying the Climate Resilience Workforce through Undergraduate, Graduate, and Professional Training was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.4 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.4, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.1, Task 6: City of Santa Cruz: Living Shorelines

Strategy 3.1: City of Santa Cruz: ?City of Santa Cruz Living Shorelines? was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds in the amount of \$1,250,000 for construction of living shoreline projects until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.1, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.2 Outcome 1: City of Santa Cruz Jessie Street Marsh Wetland

Strategy 3.2 (Outcome 1): City of Santa Cruz Jessie Street Marsh Wetland Enhancement and Multi-Use Trail was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The



Recipient is not authorized to expend federal funds for restoration implementation or any earthwork until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.2 (Outcome 1), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.2 Outcome 2: City of Santa Cruz San Lorenzo Park

Strategy 3.2 (Outcome 2): City of Santa Cruz San Lorenzo Park Flood Management and Habitat Enhancement was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The Recipient is not authorized to expend federal funds for restoration implementation or any earthwork until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.2 (Outcome 2), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.3: Pajaro Storm Drain Maintenance District County of Santa Cruz

Strategy 3.3: Pajaro Storm Drain Maintenance District (PSDMD), County of Santa Cruz: "Lower Watsonville Slough Ecosystem Restoration Project" was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for restoration project implementation or any earthwork until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.3, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.4 Task 2: Land Trust of Santa Cruz County

Strategy 3.4: Land Trust of Santa Cruz County: Wetland Restoration for a Climate Resilient Pajaro River Estuary was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the

final award file needed to be submitted to obligate funds. Any monitoring for this project will be completed under and according to Strategy 1.6 s environmental compliance The Recipient is not authorized to expend federal funds in the amount of \$2,127,500 for restoration and revegetation or any earthwork until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA s Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.4, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.5: Pajaro Regional Flood Management Agency

Strategy 3.5: Pajaro Regional Flood Management Agency: Pajaro River Confluence Area Project was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The Recipient is not authorized to expend federal funds for channel and riparian habitat restoration work, agricultural land restoration, and construction that involve earthwork until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2028. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.5, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2028	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.6 Outcome 1: Elkhorn Slough Foundation Las Lomas Living Shoreline

Strategy 3.6 (Outcome 1): Elkhorn Slough Foundation Las Lomas Living Shoreline Installation & Trail Rebuilding was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The Recipient is not authorized to expend federal funds for marsh restoration and trail restoration/protection, where activities require earthwork or engagement with the environment, until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2028. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.6 (Outcome 1), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2028	Submit requested documents	Unresolved	

## Funding Restriction for Strategy 3.6 Outcome 2: Elkhorn Slough Foundation Marsh Transition Habitat

Strategy 3.6 (Outcome 2): Elkhorn Slough Foundation Marsh Transition Habitat Restoration along East Marsh was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for restoration implementation, including invasive species removal, revegetation, and restoration of wetland connectivity that include earthwork, until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2028. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.6 (Outcome 2), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2028	Submit requested documents	Unresolved	

## Funding Restriction for Strategy 3.6 Outcome 3: Elkhorn Slough Foundation Design and Permitting

Strategy 3.6 (Outcome 3): Elkhorn Slough Foundation Design and Permitting for Kirby-North Marsh Complex was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities that involve earthwork during physical and biological surveys required for design and permitting or restoration implementation for a 1.5 acre living shoreline until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.6 (Outcome 3), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

## Funding Restriction for Strategy 3.7 Outcome 1: Coastal Conservation & Research Salinas River Lagoon

Strategy 3.7 (Outcome 1): Coastal Conservation & Research Salinas River Lagoon and River Channel Water Control Structures was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The Recipient is not authorized to expend federal funds for activities including earthwork for upgrading hydrologic control structures until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.7 (Outcome 1), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.7 Outcome 2: Coastal Conservation & Research

Strategy 3.7 (Outcome 2): Coastal Conservation & Research Old Salinas River and Tembladero Slough Floodplain Restoration was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The Recipient is not authorized to expend federal funds for activities including earthwork for floodplain enhancement and habitat restoration until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.7 (Outcome 2), unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.8: Resource Conservation District of Monterey County

Strategy 3.8: Resource Conservation District of Monterey County: Salinas River Flood Risk Reduction and Habitat Improvement Project was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities including earthwork for habitat improvement until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.8, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.9: Big Sur Land Trust (BSLT)

Strategy 3.9: Big Sur Land Trust (BSLT): Carmel River Floodplain Restoration & Environmental Enhancement (CRFREE) was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for restoration and environmental enhancement that involves earthwork until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.9, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 3.10: Groundswell Coastal Ecology

Strategy 3.10: Groundswell Coastal Ecology: Monterey Bay Living Shorelines Program was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. Fieldwork in support of engineering and design is not expected to affect the natural environment, but the applicant must provide location, methods, and timing for review prior to starting work. The Recipient is not authorized to expend federal funds for living shoreline implementation involving earthwork or engagement with the environment until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 3.10, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 4.1: Peninsula Open Space Trust

Strategy 4.1: Peninsula Open Space Trust: San Vicente Redwoods Prescribed Burn Preparation and Fuel Reduction Project was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for prescribed burn and fuel reduction activities involving earthwork or engagement with the environment until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 4.1, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 4.2: Resource Conservation District of Monterey County

Strategy 4.2: Resource Conservation District of Monterey County: North Monterey County Eucalyptus Treatment and Wildfire Prevention was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for eucalyptus treatment and wildfire prevention activities that include earthwork or engagement with the environment until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 4.2, unless there are other conditions placed on the award that would restrict this expenditure of funds.



DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

#### Funding Restriction for Strategy 4.3: Resource Conservation District of Monterey County

Strategy 4.3: Resource Conservation District of Monterey County: Monterey Bay Prescribed Fire and Cultural Burning Expansion was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for fire prevention, prescribed burn and cultural burning activities involving earthwork or engagement with the environment until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 4.3, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

#### Funding Restriction for Strategy 4.4: Big Sur Land Trust

Strategy 4.4: Big Sur Land Trust: Resilient Forest Restoration: Protecting Communities in the Wildland Urban Interface was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for fire prevention or fuel reduction activities involving earthwork or engagement with the environment until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 4.4, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

#### Funding Restriction for Strategy 4.5: Santa Lucia Conservancy

Strategy 4.5: Santa Lucia Conservancy: Santa Lucia Fuels Reduction Project was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for fire prevention and fuel reduction activities involving earthwork or engagement with the environment until the recipient provides to NOAA necessary information, such as a scope of work, sampling protocol, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 4.5, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
----------	-----------	-----------------	---------------

05/31/2027	Submit requested documents	Resolved	02/21/2025
------------	----------------------------	----------	------------

### **Funding Restriction for Strategy 1.5: NOAA review of Intended Use Plan and Internal Approval for RLF**

Strategy 1.5: Community Foundation Santa Cruz County: ?Monterey Bay Climate Adaptation Revolving Fund? was not sufficiently defined for the National Ocean Service to perform internal NOAA approvals for use of a Revolving Loan Fund by the time the final award file needed to be submitted to obligate funds. This action requires the NOAA review of the Intended Use Plan for the Revolving Loan Fund and internal approvals. The Recipient is not authorized to expend federal funds in the amount of \$1,579,799 for the revolving loan fund until the recipient provides to NOAA the Intended Use Plan and any additional information requested to satisfy requirements for approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for approval of this action. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to establish the revolving loan fund, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### **Funding Restriction for Strategy 1.5: Environmental Compliance for Projects Funded**

Strategy 1.5: Community Foundation Santa Cruz County: Monterey Bay Climate Adaptation Revolving Fund was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. For this funding restriction, each funded action must satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receive approval from NOAA. The Recipient is not authorized to expend federal funds in the amount of \$1,579,799 for funding projects using the revolving loan fund until the recipient provides to NOAA environmental information such scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. As individual projects are identified, each one must be submitted for environmental compliance review. This information should be submitted to NOAA s Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete funding to projects, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### **Funding Restriction for Strategy 1.5: Community Foundation Santa Cruz County: MBC**

Strategy 1.5: Community Foundation Santa Cruz County: Monterey Bay Climate Adaptation Revolving Fund was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. For this funding restriction, each funded action must satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receive approval from NOAA. The Recipient is not authorized to expend federal funds in the amount of \$1,579,799 for funding projects using the revolving loan fund until the recipient provides to NOAA environmental information such scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. As individual projects are identified, each one must be submitted for environmental compliance review. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete funding to projects, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.1 Task 3.1: Watsonville Wetlands Watch

Pajaro Valley Climate Corps Workforce Development Training was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for Strategy 2.1 Task 3.1 activities that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.1 Task 3.1, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.1 Task 3.3: Watsonville Wetlands Watch

Pajaro Valley Climate Corps Workforce Development Training was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for Strategy 2.1 Task 3.3 activities that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.1 Task 3.3, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.2 Task 3: Hartnell College

Climate-Ready Workforce Development and Leadership Program was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.2 Task 3 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.2 Task 3, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Resolved	03/11/2025



### Funding Restriction for Strategy 2.3 Task 1.1: CSU Monterey Bay

Creating Generational Capacity in Coastal Climate Resilience and Risk Reduction was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.3 Task 1.1 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.3 Task 1.1, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.3 Task 1.2: CSU Monterey Bay

Creating Generational Capacity in Coastal Climate Resilience and Risk Reduction was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.3 Task 1.2 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.3 Task 1.2, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.3 Task 2.1: CSU Monterey Bay

Creating Generational Capacity in Coastal Climate Resilience and Risk Reduction was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.3 Task 2.1 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.3 Task 2.1, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Resolved	03/13/2025

### Funding Restriction for Strategy 2.4 Task 1.2: UC Santa Cruz

Building and Diversifying the Climate Resilience Workforce through Undergraduate, Graduate, and Professional Training was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.4 Task 1.2 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.4 Task 1.2, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Unresolved	

### Funding Restriction for Strategy 2.4 Task 1.3: UC Santa Cruz

Building and Diversifying the Climate Resilience Workforce through Undergraduate, Graduate, and Professional Training was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.4 Task 1.3 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.4 Task 1.3, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Resolved	03/11/2025

### Funding Restriction for Strategy 2.4 Task 2: UC Santa Cruz

Building and Diversifying the Climate Resilience Workforce through Undergraduate, Graduate, and Professional Training was not sufficiently defined for the National Ocean Service to perform an environmental review by the time the final award file needed to be submitted to obligate funds. The Recipient is not authorized to expend federal funds for activities within Strategy 2.4 Task 2 that include earthwork or engagement in the environment until the recipient provides to NOAA necessary information, such as a scope of work, site plans, map, permits, environmental consultations and any additional information requested to satisfy requirements for National Environmental Policy Act (NEPA) and environmental consultation, and receives approval from NOAA. This information should be submitted to NOAA's Office for Coastal Management by May 31, 2027. NOAA will review these tasks for compliance with NEPA and Environmental compliance once the applicant has submitted the final documentation to determine if additional information is necessary and what level of NEPA documentation applies. Once this Specific Award Condition has been released by NOAA, the Recipient is authorized to expend federal funds to complete Strategy 2.4 Task 2, unless there are other conditions placed on the award that would restrict this expenditure of funds.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/31/2027	Submit requested documents	Resolved	03/11/2025

## STANDARD TERMS AND CONDITIONS

## Performance Progress Report (PPR)-Award Start Date Semi-Annual

Project Progress Reports are due on a semi-annual basis, no later than 30 days following the end of each six (6) month period from the start date of the original award. A comprehensive final Project Progress Report is due within 120 days after the award expiration date and will include the last interim reporting period.

DUE DATE	TASK NAME	DUE DATE STATUS	DECISION DATE
05/01/2025	April 2025 Semi-Annual Report	Unresolved	
10/31/2025	October 2025 Semi-Annual Report	Unresolved	
05/01/2026	April 2026 Semi-Annual Report	Unresolved	
10/31/2026	October 2026 Semi-Annual Report	Unresolved	
05/01/2027	April 2027 Semi-Annual Report	Unresolved	
10/31/2027	October 2027 Semi-Annual Report	Unresolved	
05/01/2028	April 2028 Semi-Annual Report	Unresolved	
10/31/2028	October 2028 Semi-Annual Report	Unresolved	
05/01/2029	April 2029 Semi-Annual Report	Unresolved	
10/31/2029	October 2029 Semi-Annual Report	Unresolved	